



ADDENDUM #1

10505 North College Avenue, Indianapolis, Indiana 46280 • Telephone: (317) 846-6611 • www.weihe.net

Project: Riley Park Pedestrian Bridges Project
Architect's Project No.: W24-0749

DATE: March 25, 2026
TO: Distribute to all Bidders
PROJECT ADDRESS: Riley Park, 300 Apple Street, Greenfield, IN 46140

CC: City of Greenfield Engineering
File

TO ALL BIDDERS OF RECORD:

The following addendum indicates revisions, additions, and deletions from the original bid information and project manual dated March 6, 2026. This addendum forms a part of these documents. Acknowledge receipt of this addendum by inserting its number on your bid proposal form. Failure to do so may subject the bidder to disqualification.

GENERAL

ITEM

DESCRIPTION

GENERAL ITEMS

A sign-in sheet from the pre-bid meeting is attached.

GENERAL ITEMS

Meeting notes from the pre-bid meeting are attached. Questions to some contractor questions are included within.

PROJECT MANUAL

ITEM

DESCRIPTION

ADD #1-PM1

Not Used

DRAWINGS

ITEM

DESCRIPTION

ADD #1-D1

Not Used

CONTRACTOR QUESTIONS

ITEM

DESCRIPTION

ADD #1-CQ1

Not Used

END OF ADDENDUM #1

RILEY BRIDGE
 PROJECT NAME
PRE-BID MEETING
 SUBJECT
SIGNAL SHEET
 BY



2026.03.24
 DATE

 JOB NUMBER

 APPROVED BY

MICHAEL KROSSCHEL	KROSSCHEL M@WEIHE.NET
TOM RAYBURN	trayburn@forceco.com
Jay Summers	Ja-@kindredexcavating.com
Kyle Lewman	KyleLewman@gmail.com
TYLER LAWYER	tlawyer5503@yahoo.com



MEETING NOTES

Date: March 24, 2026, 2:00 PM
Project: Riley Park Pedestrian Bridges Project
Location: Riley Park (300 Apple Street, Greenfield, IN 46140)
Weihe Job Number: W24-0749
Reported By: Michael Krosschell

Name	Company	E-mail Address	Phone	Mobile
Glen Morrow	City of Greenfield	glen.morrow@greenfieldin.gov	(317) 325-1322	
Michael Krosschell	Weihe Engineers	krosschellm@weihe.net	(317) 846-6611	(317) 414-7398

NON-MANDATORY PRE BID MEETING:

1. Sign-In Sheet
2. Project Scope
 - a. Demo two existing bridges, approaches, and abutments
 - b. Demo concrete ford north of the north bridge
 - c. Construct two new bridges and abutments
 - d. Construct new concrete approaches
 - e. Restore disturbed banks with vegetation and riprap.
3. Project Schedule
 - a. Questions due Noon, Tuesday March 31, 2026.
 - b. Addendum out no later than Friday April 3, 2026.
 - c. Bid Receipt Date and Public Opening: 9:30 AM, Tuesday April 14, at the City of Greenfield Clerk-Treasurer Offices (10 S. State Street, Greenfield, IN 46140)
 - d. Contract ready for signature: Following approval at the April 28, 2026 Board Meeting.
 - e. On-Site Construction Start: June 1, 2026.
 - f. Substantial Completion: May 1, 2027.
 - g. Final Completion June 1, 2027.



4. Special Issues

- a. Any discrepancy in the plans or between plans & specs must be noted 5 days prior to bid; April 9, 2026.
- b. Permits have been obtained from IDNR, IDEM, and the US Army Corps. These are included in the technical specifications and all provisions must be followed.
- c. We understand that Contech is projecting lead times of up to 9-10 months. Owner is open to considering substitutions for the bridges. Any substitution request must be submitted by Noon, Tuesday March 31, 2026. Request should include enough detail to allow the Owner to confirm that the substitute is of equal or better quality.
- d. The technical specifications call out a \$30,000 General Allowance. All bidders are to include this unallocated amount in their base bid.
- e. Sequencing will need to be discussed with owner. Notes on C101 require that one bridge remain open at all times, and that the South bridge be constructed first.
- f. C101 requires that railing from the red bridge (south) be removed intact and turned over to owner.

5. Contractor Questions

- a. Because the sites are located in a public park, securing sites and materials with required fencing will be important.
- b. Paved areas on the west side of the creek at each location will be available for construction laydown area.
- c. Approaches to each bridge are to be concrete, as shown on site plans. Disregard references to asphalt approaches.